
  Joint Powers Authority 

          www.sfcjpa.org 
 

 
San Francisquito Creek Flood Protection, Habitat Restoration and Recreation Project, Reach 1 

 
MITIGATION MONITORING AND REPORTING & 

RECOMMENDATIONS FOR HABITAT MAINTENANCE 
 

REQUEST FOR PROPOSALS 

 
The San Francisquito Creek Joint Powers Authority (SFCJPA) is a government agency serving 
an approximately 50-square-mile area of San Mateo and Santa Clara Counties.  The SFCJPA is 
soliciting proposals from qualified individuals or firms (Consultant) to provide monitoring and 
reporting as required by regulatory agencies for the restoration sites that serve to mitigate 
construction impacts of the San Francisquito Creek Flood Protection, Ecosystem Restoration 
and Recreation Project, Reach 1 (Project) as well as provide periodic recommendations for 
mitigation maintenance and enhancement to meet the success criteria of the Project.   

 
PROPOSALS MUST BE SUBMITTED BY: 
 
July 21, 2021 at 5:00 pm local time to: 
 
Kevin Murray, Senior Project Manager 
San Francisquito Creek Joint Powers Authority 
2100 Geng Road, Suite 210 
Palo Alto, CA 94303 
e-mail: kmurray@sfcjpa.org 
 
Please submit an electronic copy by email or similar electronic transfer, or, if submitting by mail 
or in person please include three (3) hard copies of the proposal.  Proposals are to be limited to 
12 pages, font size 11, including any supporting materials.  Proposal shall be valid for up to one 
year after submittal. 
 
 
 
 
Introduction and Background:  
The SFCJPA, through partnerships with its member agencies, completed construction of the 
first phase of the San Francisquito Creek Flood Protection, Ecosystem Restoration, and 
Recreation Project along the creek reach between Highway 101 and San Francisco Bay in 
2019.     
 
To mitigate the impacts of project construction to protected species and habitat in the project 
area, the SFCJPA implemented marsh and riparian restoration within the channel along the 
project reach, adjacent to the channel in the Faber Tract Marsh, and upstream of the project 
reach along San Francisquito Creek and in Arastradero Preserve.   
 
As a condition of construction permits, the SFCJPA is required to monitor the restoration sites 
and provide annual reporting to the regulatory agencies detailing the health and vigor of the 
restoration sites, as well as reporting status on meeting established success criteria.  The first 3 
years of monitoring and reporting was included in the construction contracts and were recently 
completed.   
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The SFCJPA is seeking proposals from qualified applicants to conduct the required monitoring 
and reporting for the project’s in-channel marsh plantings, Faber Tract berm restoration, upland 
refugia mounds, and upstream riparian restoration sites for Years 4 – 10.   
 
The project’s Mitigation and Monitoring Plan (MMP), Year 1 Mitigation Monitoring Report (MMR) 
and Adaptive Management Plan (AMP) can be viewed at the link below.  The MMP and MMR 
provide the project’s mitigation types, quantities, and success criteria to be used in preparing a 
proposal respondent to this RFP. 
 
https://www.sfcjpa.org/reach-1-downstream-project 
 
In addition to the required mitigation monitoring and reporting, the selected consultant will also 
be tasked with providing semi-annual recommendations for general maintenance including but 
not limited to schedule of watering events, weed control, plant replacement and additional 
actions that may improve restoration viability such as the addition of mulch or other additives to 
the restoration sites.  Coordination with local and regional native plant nurseries will be required 
for acquisition of replacement plant materials.   
 
 
Description of the Mitigation Features: 
The Project’s mitigation consists of four fundamental restoration elements.  These include high 
tide refuge mounds, marsh perimeter berm enhancements, in-channel marsh plantings, and 
upstream riparian restoration.   
 
Tidal Marsh 
Restoration of the creek channel and the new marsh terrace created by the project consists of 
grading to marsh elevation and in-channel marsh plantings.   
 
High Tide Refuge Mounds 
The project installed five (5) earthen mounds in the tidally influenced Outer Faber Tract marsh 
to provide upland refugia for protected species during extreme tides.  The design elevation of 
the mounds and success of the planted cover for these species must be maintained for proper 
performance.   
 
Marsh Perimeter Berm Enhancements 
Restoration work on the berms that border the north and south boundary of the Faber Tract and 
the berm that separates Faber Tract from Outer Faber Tract converted the berms to native-
dominated vegetation suitable as high tide refuge habitat for the California Ridgway’s rail and 
salt marsh harvest mouse. Several habitat types were installed and need to be monitored for 
performance.     
 
Riparian Restoration Sites 
The project installed approximately 300 trees and shrubs and protected approximately 100 oak 
trees in upstream reaches of the creek and watershed. 
 
Velocity Refuge Features and Geomorphic Stability 
Boulder and Rootwad structures installed to improve fish migration and in-channel marsh plain 
will be monitored for stability.  This includes monitoring sediment deposition in areas of 
suspected aggradation as described in the AMP.  Changes in marsh plain elevation during the 
contract period will be reported to inform potential maintenance activities.  
 

https://www.sfcjpa.org/reach-1-downstream-project
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Deposition Monitoring Transects 

 
 

 
Tasks of the Consultant 

Task 1. Coordination with Valley Water for annual Ridgway’s Rail surveys 
Valley Water is the lead agency on annual Ridgway’s Rail surveys in the tidally influenced areas 
of the creek and adjacent marsh lands.  The consultant will have demonstrated experience in 
protocol level surveys and will, if necessary, accompany and assist biologists from Valley Water 
during their field work.   

Task 2. Mitigation Site Monitoring 
The consultant will perform required visual inspection and quantitative monitoring as necessary 
to determine the success and coverage of marsh and riparian plantings.   

Task 3. Regulatory Reporting 
The consultant will prepare, on an annual basis, a Mitigation Monitoring Report consistent with 
the requirements of the project permits.  An example of a complete and approved report is 
available at the link on Page 2 of this RFP. 

Task 4. Mitigation Maintenance Recommendations 
The consultant will provide written recommendations twice per year for activities to maintain 
mitigation performance.  This may include weeding and watering events, plant replacement, or 
other augmentation.  The SFCJPA has initiated plant propagation and growth through a contract 
with The Watershed Nursery (TWN) located in Alameda, CA.  The consultant will be expected to 
work directly with TWN during the growth period and to initiate growth of any additional plants 
needed during maintenance of the Project.   

Task 5. Biological Monitoring During Maintenance Activities 
The consultant will conduct pre-work surveys and on-site biological monitoring for Ridgway’s 
Rail and Salt Marsh Harvest Mouse during maintenance activities. 

Survey 

reach 

Transect 2 

Transect 1 

Depth 

measurements 
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Project Schedule: 
This project will begin with contract execution on August 26, 2021 and be completed over a period 
of up to 6 years. 
 
Proposal Requirements: 
Each proposal should contain the following: 

• a cover letter with contact information 

• organizational chart of the project team 

• a workplan that addresses each task described in this RFP, and any suggested 
modifications to the consultant tasks 

• itemized fee schedule 

• brief description of previously completed projects of similar scope 

• list of any subcontractors, their role, and personnel assigned to the project  

• description of any pending litigation or litigation against the firm, or any of its proposed sub-
consultants that is active or has been settled in the past three (3) years. 

• Statement of acceptance of Consultant Agreement and Insurance Requirements 

• Conflict of Interest Statement 
 
SFCJPA staff and staff from its member agencies will evaluate the proposals provided in 
response to this RFP based on the following criteria: 

• quality and completeness of proposal 

• quality of the solution, goods and/or services to be provided 

• experience with projects of similar scope and complexity 

• cost to the SFCJPA 

• proposer’s record of compliance with applicable laws, regulations, policies, guidelines and 
orders governing prior or existing contracts performed by the contractor. 

 
Proposals should clearly demonstrate the prospective consultant’s capacity to perform the work 
under this contract.  If after evaluation of the proposals the SFCJPA is not able to select a 
preferred candidate, interviews may be scheduled with the highest-ranking candidates to 
complete evaluations.  Prospective consultants may contact the Project Manager with questions 
regarding the Project or this RFP. 
 
The SFCJPA’s Standard Agreement template should be reviewed.  Prospective consultants 
should consider their ability to comply with the provisions contained within the SFCJPA 
Standard Agreement prior to submitting a proposal. 
 
 
Anticipated Selection Process Timeline: 

 
RFP Issuance   July 1, 2021 

Proposals Due  July 21, 2021 

Interviews (if needed)  July 28, 2021 

Consultant Selection  August 2, 2021 

Contract Development August 2 - 10, 2021 

Pre-Contract meeting  August 12, 2021 
 
Contract Execution  August 26, 2021    

 

https://www.sfcjpa.org/s/SFCJPA-standard-agreement-template.pdf

